ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRACT NO. gf any) 6. SHIP TO:
EP-W-13-01
08/22/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
SRRPOD
0026 PR-RS9-17-00254
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Ariel Rios Building
Ariel Rics Building 1200 Pennsylvania Avenue, N. W.
1200 Pennsylvania Avenue, N. W. L IR
Mail Code: 380G5R c.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC  |20460
7.T0: N. Jay Bassin f. SHIP VIA
a. NAME OF CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT, INC 8 TYPE OF ORDER
USRS [ ]a. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:
8601 GEORGIA AVE STE 500 Except for billing instructions on the
3015895318 rew?rse, th-is deIinary order i-s
subject to instructions contained on
this side only of this form and is
Please furnish the following on the terms issued subject to the terms and
and conditions specified on both sides of conditions of the above-numbered
d. CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if contract.
SILVER SPRING MD 209103439 anv. includina deliverv as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
TIFSD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
a. SMALL [ ] b.- OTHER THAN SMALL [ ] c. DISADVANTAGED

D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.O.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.Q.B. POINT 16. DISCOUNT TERMS

ON OR BEFORE (Date)

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 106741598
TOCOR: Freya knapp Max Expire Date:
08/20/2018
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $0.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or FQ; Box) RTP-Finance Center (AA216-01) 174)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
. CITY d. STATE €. ZIP CODE RS L0
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

08/22/2017

FE LR Flrgo

23. NAME (Typed)
Mark Heare
TITLE: CONTRACTING/ORDERING OFFICER

LECTRDMNIC
SIGHATUVRE

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
08/22/2017 |EP-W-13-016

ORDER NO.
0026

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0001

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

Accounting Info:
17-TR2-09KA982-303DC6-2505-C001-1709KRS543-0
01 BFY: 17 Fund: TR2 Budget Org: 09KA982
Program (PRC): 303DC6 Budget (BOC): 2505
Job #: A982TA00 Cost: C001 DCN - Line ID:
1709KRS543-001

Period of Performance: 08/22/2017 to
08/20/2018

Title: Navajo Nation Abandoned Uranium Minesg

The purpose of this action is to accept and
incorporated by reference the contractor
proposal dated July 20, 2016 for Contract
number: EP-W-13-016 Task Order 0026 in the
amount of $172,450.95. This task order is
also being funded in the amount of
$172,450.95 via requisition number:
PR-R9-17-00254. The contractor is not
authorized to exceed the total approved
cost and funding ceilings of $172,450.95
for this Task Order without the approval of
the contracting officer.

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



STATEMENT OF WORK

I ADMINISTRATIVE

A. Title: Program Management Support of the Navajo Nation Environmental Protection Agency
Abandoned Uranium Mines Program

B. Project Officer (PO):

Tiffany Moreland
Contracting Officer

TOCOR:

Sona Chilingaryan

Regional Contracting Officer Representative
Tribal Lands Cleanup Section

U.S. EPA, Region 9 (SFD-6-2)

75 Hawthorne Street

San Francisco, CA 94105

Phone (415) 972-3368

Alternate TOCOR:

Sean Hogan

Section Chief

Tribal Lands Cleanup Section II
U.S. EPA, Region 9 (SFD-6-4)
75 Hawthorne Street

San Francisco, CA 94105

Phone (415) 972-3465

C. Introduction

On April 3, 2014, the United States entered into a settlement agreement with Anadarko
Petroleum Corporation and some of its affiliates that has been approved by the U.S. District
Court and which became final on January 21, 2015. This “Tronox” settlement provides almost
$1 billion to cleanup approximately 50 abandoned uranium mines on and very near the Navajo
Nation. These mines were previously operated by Kerr-McGee. The $5.15 billion settlement also
provides substantial funding for cleanups at many other sites, including the Shiprock uranium
mill site on the Navajo Nation. This is the largest environmental cleanup settlement in U.S.
history, and U.S. EPA and Navajo Nation EPA will need to closely work on settlement related
activities.



D. Background

The Navajo Nation encompasses more than 27,000 square miles, spread between three states in
the Four Corners area. The unique geology of the region makes the Navajo Nation rich in
uranium, a radioactive ore in high demand after the development of atomic power and weapons
at the close of World War II in the 1940s. Approximately 30 million tons of uranium ore were
extracted during mining operations within the Navajo Nation from 1944 to 1986. The federal
government (i.e., the Atomic Energy Commission [AEC]) was the sole purchaser of uranium
until 1966. The AEC continued to purchase ore until 1970, although sales to the commercial
industry began in 1966. The last uranium mine on the Navajo Nation shut down in 1986. Many
Navajo people worked the mines, often living and raising families in close proximity to the
mines and mills.

Uranium mining and milling activities no longer occur on Navajo lands, but the legacy of these
activities remains, including 523 abandoned uranium mine claims, and some homes built from
mine and mill site materials. In addition, there are drinking water sources with elevated levels of
uranium, radium, and other radionuclides. Uranium and other elements (selenium, arsenic, etc.)
are associated with mine and mill sites, although the same constituents occur naturally at
elevated levels in rock, soil, surface water, and groundwater across the Navajo Nation and the
broader Four Corners region. Health effects as a result of non-occupational exposure to these
elements can include lung cancer and impaired kidney function.

In 2008, Congress asked six federal agencies, including U.S. EPA, to formulate a plan to address
uranium contamination on Navajo and Hopi lands. In response, the agencies, working with
Navajo Nation, developed the 2008-2012 Five-Year Plan which resulted in the investment of
more than $100 million to reduce the highest risks to Navajo people by replacing 34
contaminated homes, assessing 521 mines, providing safe drinking water to 1825 families,
cleaning up groundwater at mill sites, and conducting urgent cleanup actions at 9 mines. Under
the new 2014-2018 Five-Year Plan, U.S. EPA will work with Navajo Nation to start the cleanup
process for the 46 highest priority mines and will aggressively pursue parties responsible for the
pollution.

Although the legacy of uranium mining is widespread and will take many years to address
completely, the collaborative effort of U.S EPA, other federal and state agencies and the Navajo
Nation will bring an unprecedented level of support and protection for the people at risk from
these sites.

II. OBJECTIVE

The objective of this project is for the contractor to perform a strategic assessment of the Navajo
Nation Environmental Protection Agency’s (EPA’s) Abandoned Uranium Mines Program and
prepare a Program Management Plan to achieve a program that is effective, efficient,
accountable and transparent. Given the close coordination between U.S. EPA and Navajo Nation
EPA, the U.S EPA would significantly benefit from a PMP Plan for the Navajo Nation’s
Program.



The assessment will evaluate the existing program functions and operations, and the anticipated
future workload for the Navajo Nation’s program. The contractor shall evaluate: workload;
resource management; standard operating procedures; communication and coordination;
community outreach, education and involvement; and, reporting, accountability and
transparency.

The Project Management Plan shall provide a comprehensive baseline of what is projected to be
achieved by Navajo Nation’s Abandoned Uranium Mines Program, how it is to be achieved, who
will be involved, how it will be reported and measured and how information will be
communicated.

The assessment and Program Management Plan shall be conducted through the following tasks.

II1. TASK DETAIL

Task 1 — Project Coordination and Kick-Off Meeting

In coordination with the U.S. EPA Task Order Contracting Officers Representative (TOCOR),
contract personnel shall participate in an eight (8) hour coordination and kick-off in-person
meeting (Navajo Nation EPA Office Window Rock) with the TOCOR, and key managers and
staff of the U.S. EPA and Navajo Nation EPA programs. Topics to be discussed shall include:
overall goals and objectives for the assessment, project tasks, schedule, and logistics. Also,
participants will discuss the current program operations and begin preliminary discussions on
potential issues, barriers, and opportunities.

The coordination and kick-off meeting shall be conducted within 2 weeks of the issuance of the
task order.

The contractor shall draft a Quality Assurance Project Plan (QAPP) that includes the overall
goals and objectives for the assessment, project tasks, schedule, and logistic discussed during the
kick-off meeting. The draft shall be electronically sent to the TOCOR. The TOCOR will
distribute to relevant U.S. EPA and Navajo Nation program managers for review and comment
prior to finalizing. An approved QAPP is required prior to collection and/or use of primary or
secondary environmental data.

Within ten (10) working days after forwarding the Draft QAPP, the contractor shall conduct a 1
or 2 hour meeting via conference call or video conference with the TOCOR, U.S. EPA, and
Navajo Program managers to discuss the draft. The QAPP shall be completed within two (2)
months of the kick-off meeting.

Task 2 — Fact Finding and Preliminary Analysis

The contractor shall conduct preliminary research and analysis on various aspects of Navajo
Nation EPA’s Abandoned Uranium Mines Program. The contractor shall gather all relevant
documentation to assist with their evaluation and analysis. This includes U.S. EPA’s website on
the Five-Year Plan (http://www.epa.gov/region9/superfund/navajo-nation/index.html), the




Grants Mining District program website http://www.epa.gov/grants-mining-district, the Navajo
Superfund program website (http://www.nnepasuperfund.org/), and the GAO Report
(http://gao.gov/products/GAO-14-323).

The contractor shall request from the U.S. EPA and Navajo Nation EPA Abandoned Uranium
Mines Program all relevant statutes, regulations, policies, organizational charts, standard
operating procedures, etc. pertaining to the program to allow it to carry out its mission. The
contractor shall research and define the major programmatic, financial, and administrative
processes currently used by the Program, as well as the functions associated with the cleanup
process. The contractor shall also identify all participants in the cleanup process. This will be
more clearly defined during the kickoff meeting described under Task 1.

Areas to be reviewed under this task include, but are not limited to, the following:

e Program statutes, regulations, policies, guidance, and procedures: Documents shall be
analyzed to understand how they impact Program operations.

e Goals, Mission, Vision: Documents shall be analyzed to understand how the Program is
meeting the goals, mission and vision, including consistency. The assessment will identify
areas for further development and adaptive management strategies.

e Reporting, accountability and transparency: It is necessary that the Program maintains a high
level of reporting, accountability and transparency to successfully respond to inquiries from
Navajo Nation and U.S. elected officials and leadership, press inquiries, reviews, and audits.
The contractor will review existing systems, and will recommend options for possible
enhancements to these systems.

¢ Workload and resource analysis: The contractor shall perform a program workload and
resource analysis, including organizational structures and staffing. The analysis will be based
on current and the anticipated future workload (5 and 10 years) to implement the Navajo
Nation Abandoned Uranium Mines Program. The assessment will evaluate all resources
available to the Program, including: staffing, technical resources, training, grants, contracts,
and equipment. The assessment will make recommendations for accomplishing the
anticipated workload through efficient utilization of existing resources and acquisition of
additional resources.

¢ Communication and coordination: The contractor shall evaluate communication and
coordination with and between the Navajo Superfund Program and other Navajo programs,
Navajo Nation government officials, chapter officials, community members and
organizations. The contractor will also evaluate the communication and coordination with
other agencies. The assessment will identify opportunities to effectively communicate and
coordinate.

¢ Community involvement, outreach and education: The contractor will evaluate community
involvement, outreach and education for the Navajo Nation Abandoned Uranium Mines
Program.



The contractor shall draft the Fact Finding and Preliminary Analysis. The draft shall be
electronically sent to the TOCOR. The TOCOR will distribute to U.S. EPA and Navajo Nation
Program managers for review and comment prior to finalizing. Five (5) working days after
forwarding the Draft Fact Finding and Preliminary Analysis, the contractor shall conduct a 1 or 2
hour meeting via conference call or video conference with the TOCOR and U.S. EPA and
Navajo Program managers to discuss the draft. Delivery of the draft Fact Finding and
Preliminary Analysis is due to U.S. EPA within 1 month of the Project Kick-off meeting.

The contractor shall complete and submit the Final Fact Finding and Preliminary Analysis to the
TOCOR within five (5) working days of receiving comments from the TOCOR and U.S. EPA

Navajo Abandoned Uranium Mines Program managers.

Task 3 - On-site Interviews/Information Collection

Navajo Nation Interviews:

The contractor shall plan and coordinate for two (2) contract personnel to travel to the Navajo
EPA Program offices in Window Rock, Arizona for one week (5 working days) to conduct
interviews of selected program managers and staff from: Navajo Superfund Program; Navajo
Waste, Regulatory and Compliance Department; Navajo Office of Management and Budget;
Navajo Nation Office of the Controller; Navajo Department of Justice; Office of Management
and Budget; and, the Navajo Abandoned Mine Lands Program. In addition, interviews will be
conducted of Navajo stakeholders selected by U.S. EPA and Navajo Superfund program
management, including: community members, Navajo Nation elected officials, chapter
presidents, and uranium mining experts.

Some interviews held on the Navajo Nation may need to be conducted in the Navajo language. It

is recommended that the contractor subcontract with a firm or individual that demonstrates
expertise, knowledge and experience in the Navajo Nation Government and culture.

Task 4 — Program Management Plan

Based on the analysis, findings, and work conducted in Tasks 1-3 and using the outline provided
(attached), the contractor shall develop a written Program Management Plan.

The purpose of the Plan is to provide a comprehensive baseline of what has to be achieved by the
Navajo Nation Abandoned Uranium Mines Program, how it is to be achieved, who will be
involved, how it will be reported and measured and how information will be communicated.

The contractor shall also include in the Plan its knowledge of best practices from other programs
that effectively and efficiently performing similar work, as well as effective solutions identified
by management and program staff at the U.S. EPA, Navajo Nation EPA, Navajo Superfund
programs, and other Navajo government agencies such as Navajo Nation AML, Navajo
Engineering and Construction Authority, Navajo Nation Solid Waste Management, Navajo



Nation Division of Community Development, and others identified as potential contributors in
the start-to-finish planning and execution of future removal actions.

The contractor shall draft a Program Management Plan that documents the research, findings and
options. The draft Plan shall be electronically sent to the TOCOR. The TOCOR will distribute it
to the U.S. EPA Navajo Nation Abandoned Uranium Mines Program managers and the Navajo
Nation EPA Program managers for review and comment prior to finalizing the Plan. The
assessment and corresponding Plan shall be completed within two (2) months of the On-site
Interviews/Information Collection.

Task 5 — Workforce Needs Assessment Plan

Based on the analysis, findings, and work conducted in Tasks 1-3, the contractor shall develop a
written Workforce Needs Assessment Plan for potential changes that may benefit
implementation of the Navajo Nation Abandoned Uranium Mines Program.

The purpose of the Workforce Needs Assessment Plan is to align the needs and priorities of the
Navajo Nation Abandoned Uranium Mines Program with those of Navajo Nation’s
staffing/contracting resources to ensure it can meet its goals and objectives.

The contractor shall also include in the Plan its knowledge of best practices from other programs
that effectively and efficiently performing similar work, as well as effective solutions identified
by management and program staff at the U.S. EPA, Navajo Nation EPA, Navajo Superfund
programs, and other Navajo government agencies such as Navajo Nation AML, Navajo
Engineering and Construction Authority, Navajo Nation Solid Waste Management, Navajo
Nation Division of Community Development, and others identified as potential contributors in
the start-to-finish planning and execution of future response actions.

The contractor shall draft a Workforce Needs Assessment Plan that documents the research,
findings and options. The draft Plan shall be electronically sent to the TOCOR. The TOCOR will
distribute it to the U.S. EPA Navajo Nation Abandoned Uranium Mines Program managers and
the Navajo Nation EPA Program managers for review and comment prior to finalizing the Plan.
The assessment and corresponding Plan shall be completed within two (2) months of the On-site
Interviews/Information Collection.

Task 6 — Acquisition Plan

Based on the analysis, findings, and work conducted in Tasks 1-3, the contractor shall develop a
strategic Acquisition Plan for potential services that may be necessary or may benefit the
implementation of various components of the Navajo Nation Abandoned Uranium Mines
Program.

The contractor shall include in the Plan its knowledge of best practices from other programs that
are effectively and efficiently performing similar work, as well as effective solutions identified
by management and program staff at the U.S. EPA, Navajo Nation EPA, Navajo Superfund
programs, and other Navajo government agencies such as Navajo Nation AML, Navajo



Engineering and Construction Authority, Navajo Nation Solid Waste Management, Navajo
Nation Division of Community Development, and others identified as potential contributors in
the start-to-finish planning and execution of future removal actions.

The contractor shall draft an Acquisition Plan that documents the research, findings and options.
The draft Plan shall be electronically sent to the TOCOR. The TOCOR will distribute it to the
U.S. EPA Navajo Nation Abandoned Uranium Mines Program managers for review and
comment prior to finalizing the Plan. The assessment and corresponding Plan shall be completed
within two (2) months of the On-site Interviews/Information Collection.

Under no circumstances will the contractor be preparing statements of work as a result of the
acquisition plans.

Task 7 — Records Management Plan

Based on the analysis, findings, and work conducted in Tasks 1-3, the contractor shall develop a
Records Management Plan that may benefit the implementation of the Navajo Nation
Abandoned Uranium Mines Program.

The contractor shall also include in the Plan its knowledge of best practices from other programs
that effectively and efficiently performing similar work, as well as effective solutions identified
by management and program staff at the U.S. EPA, Navajo Nation EPA, Navajo Superfund
programs, and other Navajo government agencies such as Navajo Nation AML, Navajo
Engineering and Construction Authority, Navajo Nation Solid Waste Management, Navajo
Nation Division of Community Development, and others identified as potential contributors in
the start-to-finish planning and execution of future removal actions.

The contractor shall draft a Records Management Plan that documents the research, findings and
options. The draft Plan shall be electronically sent to the TOCOR. The TOCOR will distribute it
to the U.S. EPA Navajo Nation Abandoned Uranium Mines Program managers and the Navajo
Nation EPA Program managers for review and comment prior to finalizing the Plan. The
assessment and corresponding Plan shall be completed within two (2) months of the On-site
Interviews/Information Collection.

Task 8 — Final Submission

Ten (10) working days after forwarding the draft Plan, the contractor shall conduct an in-person
day and a half conference in Window Rock, Arizona with Navajo Nation and U.S. EPA Region 9
personnel on the Drafts: Program Management Plan, Workforce Needs Assessment Plan,
Acquisition Plan, Records Management Plan and the Field Office Options Report. (Deliverables
from tasks 4-8). Expect a 2-3 hour discussion for each report/plan.

The contractor shall complete and submit the final Plan to the TOCOR within fifteen (15)
working days of receiving comments from the TOCOR and Navajo and U.S EPA program
managers.



IV. MISCELLANEOUS
A. Meetings

The contractor shall periodically discuss the progress of work under this contract with the
TOCOR through monthly or more frequent thirty (30) minute teleconference discussions and/or
electronic mail updates. The contractor shall provide meeting minutes for all meeting (Tasks 1-
8) within five (5) working days.

B. Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/ .

Preferred text format: MS Word, Office 2013 or higher
Preferred presentation format: Power Point, Office 2013 or higher
Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version 11.0 or higher

C. Quality Assurance Project Plan

The Contractor shall prepare a Quality Assurance Project Plan (QAPP) for the accomplishment
of this Task Order. In accordance with EPA’s Quality System, the plan will also define and
assign quality assurance (QA) and quality control (QC) responsibilities and describe the QA/QC
processes and procedures to be implemented for all Tasks. A draft of Contractor’s QAPP shall be
submitted to and approved by EPA prior to commencing Tasks under this Task Order.

D. Conflict of Interest

The contractor shall provide the contracting officer a conflict of interest certification within
twenty (20) calendar days of receipt of a Task Order (TO). The Contractor has a continued
obligation to search and report any actual or potential conflicts of interest. The Contractor must
certify, to the best of the Contractor's knowledge and belief, all actual or potential organizational
conflicts of interest have been reported to the Contracting Officer or that, to the best of the
Contractor's knowledge and belief, no actual or potential organizational conflicts of interest
exist. In addition, the Contractor must certify that its personnel who perform work under this TO
or relating to this TO, have been informed of their obligation to report personal and
organizational conflicts of interest to the Contractor. The certification shall also include a
statement that the Contractor recognizes its continuing obligation to identify and report any



actual or potential conflicts of interest arising during performance of this TO or other work

relating to this site.

SCHEDULE OF DELIVERABLES

Task

Task Due Date

Task 1 Kick-off Meeting

1.1 Attend a Project Coordination and Kick-Off Meeting with
USEPA Region 9 in San Francisco

Within 2 weeks of USEPA
approval of the Task Order

1.2 Deliver to U.S. EPA a Draft QAPP

Within 1 month of the Project
Kick-off meeting.

1.3 Conduct a conference call or video conference with U.S.
EPA, and Navajo Program managers to discuss the
draft

Within ten (10) working days
after forwarding the Draft
QAPP

1.4 Deliver to U.S. EPA a final QAPP

The QAPP shall be completed
within two (2) months of the
kick-off meeting.

Task 2 Preliminary Analysis

2.1 Deliver to U.S. EPA a draft Fact Finding and Preliminary
Analysis

Within 1 month of the Final
QAPP.

2.2 Conduct a conference call or video conference with
USEPA on the Draft Fact Finding and Preliminary
Analysis

Within 2 weeks of draft Fact
Finding and Preliminary
Analysis submission

*USEPA and Navajo EPA will
require 2 weeks to review and
provide comments

2.3 Deliver to U.S. EPA a final Fact Finding and Preliminary
Analysis

Within 2 weeks of USEPA and
Navajo comments on the draft
Fact Finding and Preliminary
Analysis

Task 3 Interviews

3.1 Perform On-site Interviews/Information Collection for
Navajo Nation EPA

Within 1 month of Final Fact
Finding and Preliminary
Analysis submission and
acceptance

3.2 Perform On-site Interviews/Information Collection for
USEPA R9

Within 1 month of Final Fact
Finding and Preliminary
Analysis submission and
acceptance

3.3 Perform Phone Interviews/Information Collection for

Within 1 month of Final Fact

USEPA R6 Finding and Preliminary
Analysis submission and
acceptance

Task 4 Management Plan




4.1 Deliver to USEPA a draft Program Management Plan

Within 2 months of the On-site
Interviews/Information
Collection.

*USEPA and Navajo EPA will
require 2 weeks to review and
provide comments

Task 5 Workforce Needs Assessment Plan

5.1 Deliver to USEPA a draft Workforce Needs Assessment

Within 2 months of the On-site

Plan Interviews/Information
Collection.
*USEPA and Navajo EPA will
require 2 weeks to review and
provide comments
Task 6 Acquisition Plan

6.1 Deliver to USEPA a draft Acquisition Plan

Within 2 months of the On-site
Interviews/Information
Collection.

*USEPA and Navajo EPA will
require 2 weeks to review and
provide comments

Task 7 Records Management Plan

7.1 Deliver to USEPA a draft Records Management Plan

Within 2 months of the On-site
Interviews/Information
Collection.

*USEPA and Navajo EPA will
require 2 weeks to review and
provide comments

Task 8 Final Submission

9.1 Conduct in-person day and a half conference with USEPA
on the Drafts: Program Management Plan, Workforce
Needs Assessment Plan, Acquisition Plan, Records
Management Plan and Field Office Options Report.
(Deliverables from tasks 4-8) Expect a 2-3 hour discussion
for each report/plan.

2 weeks after draft reports/plans
are submitted.

9.2 Submission of all final reports/plans.

3 weeks after in-person
conference.

Final delivery will be
approximately 9 months after
award of Task Order

10
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Accounting Line 17-TR2-09KA982-303DC6-2505-C001-1709KRS543-001 of this task order. The task
order ceiling has therefore decreased by $159,795.70 from $377,471.00 to $217,675.30 and
the incremental funded amount has decreased by $159,785.70 from $172,450.95 to $12,655.25
in which the contractor is not authorized to exceed without prior written approval from the
contracting officer. All other terms and conditions remain unchanged.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marneice Bivins

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
: L B ECYROMIC
Mo
2 BIGMATURE | 09 /14/2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-016/0026/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
Environmental Management Support, Inc
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Reason for Modification: De-Obligate Funding
Total Amount for this Modification: -$159,795.70
New Total Amount for this Award: $217,675.30
Obligated Amount for this Modification:
-5159,795.70

New Total Obligated Amount for this Award:
$12,655 .25

Incremental Funded Amount changed: from
$172,450.95 to $12,655.25

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $377,471.00 to
$217,675.30

Obligated Amount for this Modification:
-$159,%95.70

Incremental Funded Amount changed from
$172,450.95 to $12,655.25

CHANGES FOR ACCOUNTING CODE:

17-TR2-09KA282-303DC6-2505-C001-1702KRS543-001
Amount changed from $172,450.95 to $12,655.25

Period of Performance: 08/22/2017 to 08/20/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



